CANCELLATION
OF AWORKS TENDER PROCEDURE
Aquarium Boka construction — Phase |

Location — Kotor, Montenegro

1. Publication reference

013-MA/2018

2. Date of publication

11/10/2018

3. Programme title

Grants from the Norwegian Ministry of Foreign Affairs

4. Contracting authority

University of Montenegro — Institute of Marine Biology, Dobrota bb, 85330 Kotor, Montenegro
5. Reason for cancellation

The received technically acceptable tender exceeds the financial resources available for this
contract.

Notes:

Should a new tender procedure be launched for this project, a new contract notice will be published,
unless the contracting authority awards the contract through a negotiated procedure — in which
case only the award of the contract will be published.
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